GENERAL NOTES:

1. FOOD LION WILL BE SUPPLYING THE NECESSARY AUTOMATIC DOORS, CONTROL PANELS, INTERIOR

——— e —_——— — —— e —— e, ——— _ — —_—_—e e e e e e e —_ LIGHTING, IMPACT DOORS, SINKS, WATER FOUNTAINS, WATER HEATERS, AQUASTAT & STANDS, HAND DRYERS
APPLY ANTI-RODENT COATING ON \ AND HVAC EQUIPMENT FOR THIS PROJECT. INSTALLATION AND WARRANTIES OF THIS EQUIPMENT IS TO BE
FACE OF DOCK WALL FROM SUPPLIED BY THE GENERAL CONTRACTOR. THE GENERAL CONTRACTOR IS RESPONSIBLE FOR ORDERING THESE
BOTTOM OF TRUCK WELL UP T0 \ ITEMS DIRECTLY FROM THE SUPPLIER AS SOON AS THE CONTRACT IS AWARDED. THE ITEMS MUST BE STORED
I I EXISTING \ ON SITE IN STORAGE TRAILERS. A COMPLETE PACKAGE WITH THE INFORMATION WILL BE SENT TO THE
| ——NEW FREEZER PANEL WALLS, F.F. (SEE GENERAL NOTE #32) . | RISER_ROOM AWARDED GENERAL CONTRACTOR. THESE [TEMS, WITH THE EXCEPTION OF INSTALLATION AND WARRANTY, MUST
FLOOR AND ROOF WITH : \ BE EXCLUDED FROM THE BID. SEE SHEET A1.01
I SUPPORT COLUMNS & BEAM BY NEW AR CURTAN, SEE | \
| OTHERS SEE SECTION MECH. & ELEC. DRWGS. I \ 2. METAL FLASHING BETWEEN ALL WALK—IN COOLERS, FREEZERS AND ADJACENT WALLS TO BE FURNISHED
I I \ AND INSTALLED BY COOLER MANUFACTURER. ADDITIONALLY, A #16 MESH SCREEN CLOSURE FOR THE SAME
B NEW INFILL AT EXISTING OPENING, PREP e . SPACE ON TOP OF EACH COOLER & FREEZER TO ALSO BE PROVIDED AND INSTALLED BY THE
| NEW CALL BUTTON FOR | \ EXISTING SURFACES TO RECEIVE NEW CMU MANUFACTURER. (1/4” HARDWARE CLOTH).
| DSD, SEE ELEC. DRWGS. I \ INFILL. NEW CMU TO BE FLUSH WITH EXISTING {
iR i GWB, SEE STRUCTURAL DRAWINGS. 3. ALL CONTRACTORS SHALL HAVE A STORAGE TRAILER FOR STORAGE OF MATERIALS AND EQUIPMENT WHEN
| NEW BUG ZAPPER SEE ELEC. DRAWINGS p I \ | | NOT IN USE. ANY MATERIALS LEFT IN AN AREA THAT HINDERS STORE OPERATIONS WILL BE DISCARDED.
| I NEW EVAPORATORS. SEE J /§/ | \ | | COORDINATE WITH FOOD LION CONSTRUCTION MANAGER.
. S
I PLBG. & ELEC. DRWGS. '”5/ [ \ | FATNG | 4. GENERAL CONTRACTORS SHALL GROUT THE GAP BETWEEN WALK—IN FREEZERS AND EDGE OF DEPRESSED
U EXISTING \ SLAB IF APPLICABLE.
I NEW ICE CREAN I GROCERY "STAGING / \ I GOOLER I
I STORAGE/ MEA I RECEIVING_ROOM I | 5. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR FINAL CLEANING AND SANITIZING ALL PREPS,
| FREEZER | \ I I RESTROOMS AND DELI/BAKERY. THE WORK MUST BE APPROVED BY FOOD LION CONSTRUCTION MANAGER.
1218 @
I I \ LD = N N R R N —_ I F%’SSL'QE I 6. GENERAL CONTRACTOR TO VERIFY ALL EXISTING DIMENSIONS.
PREP I
: - : L I 7. GENERAL CONTRACTOR IS TO ENCLOSE THE AREAS ABOVE ALL ROOMS AND EXPOSED WALK—IN COOLERS/
R CURTAN FREEZERS IN GROCERY STAGING/ RECEVING AREAS (IF NOT EXISTING OR REPAIR IF DAMAGED) WITH 2x4
| ﬁﬂﬁggl?s EXISTING | [ HBC | WELDED WIRE ON 3 5/8” METAL STUDS @ 24” 0.C. RUN STUDS TO THE ROOF DECKING. GENERAL
I AREA REOM | NEW AIR CURTAN, SEE MECH. & ELEC. DRWGS. | AREA 11 L wew riy e, e CONTRACTOR TO PROVIDE 30°x48” ACCESS DOORS IN WIRE ABOVE AS REQUIRED FOR MAINTENANCE ACCESS.
| AN I NEW TRAFFIC DOORS IN EXISTING FRAME, SEE | ! ||  ELECTRICAL DRAWINGS 8. CONTRACTOR SHALL VERIFY LOCATION OF ALL UTILITIES. ALL RELOCATION OF UTILTIES SHALL BE
| NEW DSD CABINET (CAB—1) | DOOR SCHEDULE SHEET A6.02 | I COORDINATED WITH THE FOOD LION CONSTRUCTION MANAGER AND/OR LOCAL UTILITIES.
I EXISTING AND NEW TERMINAL, SEE @ NEW FLY TRAP SEE ELEC. DRWG. | | NEW WRAPPER & SCALE,
DARY PREFAB CABINET SCHEDULE =  -»— —=<———— — — - / SEE ELECTRICAL DRAWINGS 9. GENERAL CONTRACTOR IS RESPONSIBLE FOR SEALING ALL OPENINGS/PENETRATIONS IN THE MECHANICAL
I COOLER ON SHEET M4.06, A1.01 & : | ] I NEW BOAT RACKS, SEE SHEET ROOM AIR=TIGHT.
120A . .
I NEW BUG ZAPPER SEE ELEC I | | AL.0T & DETAIL 2/A5.02 10. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR SUPPLYING AND INSTALLING THE MINIMUM AMOUNT
H EACH SIDE OF §, SEE SHEET A1.01
I NEW STORAGE CABINET PROVIDED g I | EXISTING EXISTING CO%E& #2 I % pLBe DchsQ B — 5 LBS. ABC
| BY FOOD LION AND INSTALLED Ell MEAT MEAT | : . 1 — 10 LBS. ABC (BALER)
| BY G.C. £ I COOLER #1 PREP NEW MISTING SYSTEM, SEE ELEC, 1 - 6 Liter Class K (DEL|/BAKERY)
I £ [l 1127 MECH. DWGS AND DETAIL 9/A5.01
I H | I I (PROVIDE ADDITIONAL EXTINGUISHERS IF INDICATED ON PLAN)
| NEW CAPPED VOID BY H | | . THE ACCEPTABLE MANUFACTURERS OF THESE FIRE EXTINGUISHERS ARE SENTRY, ANSUL, AND BADGER. THE
G.C., SEE 7 & 8/A5.01 | u | f) NEW CAPPED VOID BY G.C., GENERAL CONTRACTOR SHALL COORDINATE LOCATIONS OF FIRE EXTINGUISHERS WITH THE FOOD LION
I o w | @ o I|  see 7 & 8/A3.01 CONSTRUCTION MANAGER. FIVE-POUND ABC RATED PORTABLE FIRE EXTINGUISHERS WILL BE REQUIRED SO
I PIPE_AREA } f— THAT THERE IS NO MORE THAN 50 FEET OF TRAVEL TO AN EXTINGUISHER. THE GENERAL CONTRACTOR SHALL
— AU NEW PREP SINK, SEE SHEET ALSO BE RESPONSIBLE FOR SUPPLYING AND INSTALLING ANY ADDITIONAL FIRE EXTINGUISHERS THAT MAY BE
— - - - - - -t Y T A AN A N\ ___ — I A1.01 & PLBG. DRWGS. REQUIRED BY LOCAL FIRE CODES. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR RECHARGING AND
UPDATING OF EXISTING EXTINGUISHERS.
o o o

NEW TRAFFIC DOORS IN EXISTING FRAME, NEW PRODUCE FRESH MAXX (PROVIDED BY
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A4.01 & DETAIL 2/A5.02 Ol-|0-2070

15. GENERAL CONTRACTOR SHALL CAULK ARQUND ALL FIXTURES/WALL FASTENED ACCESSORIES IN
NEW TRAFFIC-DOORS N RESTROOMS/ALL CORRIDORS/PREP ROOMS AND OFFICES THROUGHOUT THE ENTIRE STORE (WATER FOUNTAINS,
-1 SINKS, PAPER TOWEL HOLDERS, ELECTRICAL PLATE COVERS, PLUMBING FIXTURES, PLUMBING ESCUTCHEONS,
; ELECTRICAL OUTLETS, SPRINKLER ESCUTCHEONS AND WALL MOUNTED FIXTURES, ETC.) CAULK COLOR TO
L 1 NEW BUSSTRUT TRACK LIGHTING,

MATCH FIXTURES.

o :
SEE DOOR SCHEDULE SHEET A6.02 a n n ° ° —_— = — —+ I VENDOR, INSTALLED BY PLBG. CONTRACTOR), 11. THE GENERAL CONTRACTOR SHALL INSTALL EXTERIOR MOUNTED GUARD POSTS AS INDICATED ON
- | » SITE-SPECIFIC A1.01 AND THE FOOD LION CONSTRUCTION MANAGER.
o 2/ N NS, ! || KK, SEE SHEET ALLOT & PLEG DRGS,
NEW CAPPED VOID BY G.C., SEE 7 & 8/A5.01 o o I I ’ : : I\IID(IEINIIE%LSII%(I:ISQ%I%FII SSHALL SUPPLY AND INSTALL TOILET PARTITIONS AS DESCRIBED ON SHEET A4.03
o o NEW EYE WASH (MAINTAIN 15 | I 13. THE GENERAL CONTRACTOR SHALL PRESSURE WASH JANITOR'S ROOM/PREP CLOSET FLOORS, WALLS AND
CLEAR EACH SIDE OF §, SEE - | CAN WASH.
SHEET A1.01 & PLBG. DRWGS. | |
o - 14. THE GENERAL CONTRACTOR SHALL CAULK AT TOP AND BOTTOM OF WOOD BASEBOARD AT WALK-IN
NEW BOAT RACKS, SEE SHEET e e —I' | COOLERS AND FREEZERS AFTER REPAINTING; REMOVE WOOD BASEBOARDS AT ALL CMU WALLS.
I
|
I

EXISTING FRAME, SEE DOOR

NEW UNI-GARD CORNER PROTECTORS, TYP. SEE SHEET A1.01 SCHEDULE SHEET A6.02

COORDINATE WITH SHEETS A1.01,
A1.04, SEE ELEC. DRWGS. AND
BUSSTRUT SUBMITTALS

PREP WALL, PREP EXISTING SURFACES TO
RECEIVE NEW STUD AND GWB INFILL. NEW
GWB TO BE FLUSH WITH EXISTING GWB, SEE
SECTION 1/A3.01 & ELEVATION 3/A2.02

17. ALL NEW PLYWOOD WORK IS TO BE FIRE RETARDANT TREATED PLYWOOD.

(3
22/

18. THE REFRIGERATION CONTRACTOR SHALL BE RESPONSIBLE FOR INSTALLATION OF ALL NEW RETROFIT
DOORS.

NEW WRAPPING STATIONS, SEE SHEET A4.02 —_——
& ELEC. DRAWINGS.

19. THE INTENTION OF FOOD LION IS TO COMPLY WITH ALL REQUIREMENTS SET FORTH IN THE AMERICANS

NEW MEAT GRINDER SEE SHEET A4.02 & WITH DISABILITY ACT.

n E)éIAi%gG a ELECTRICAL DRAWINGS
1202, 1202,

I
I
I
I
I
I
I
I
NEW INFILL AT EXISTING OPENING AT MEAT I
I
I
I
|
I
I
I

NEW POWER POLES FOR
EQUIPMENT, SEE ELEC. DRWGS 20. AL CONTRACTORS AND SUBCONTRACTORS SHALL COMPLY WITH ALL FEDERAL, STATE AND LOCAL CODES

21. IF NEW SIGNAGE IS REQUIRED, THE GENERAL CONTRACTOR SHALL VERIFY WITH LOCAL SIGN ORDINANCE
THAT THE "FOOD LION” SIGN MEETS ALL REQUIREMENTS OF THE ORDINANCE.

n CONSTRUCTION.
NOTE:
W SEE ENLARGED AREA PLAN FOR 23. GENERAL CONTRACTOR TO ACCEPT, STORE, ASSEMBLE & SET OR RELOCATE SMALL EQUIPMENT SIMILAR
FIXTURES BY FOQD LION TO, BUT NOT LIMITED TO; CART CORRALS, BENCHES, BACKROOM EQUIPMENT, BIKE RACKS, OFFICE FURNITURE,
CHAIRS, SHELVES, LAUNDRY CABINET, ETC.

I
I
I
I
I
I
I
I
I
I
I
: 22. THE GENERAL CONTRACTOR SHALL SUPPLY ALL SIGNS THAT DENOTE HAZARDOUS AREAS AROUND THE
I
I
I

NEW FLY TRAP, SEE
ELECTRICAL DRAWINGS
I
I

NEW TRAFFIC DOOR IN
EXISTING FRAME, SEE DOOR
I SCHEDULE SHEET A6.02

(5) NEW ROYSTON LH CUSTOMER UNLOAD CHECKOUTS AND
MERCHANDISERS, BY OTHERS, WITH (2) NEW TAIL VISU'S AND
(5) NEW VISU'S. SEE SHEET A1.01 & ELEC. DRWGS. NEW POWER POLES FOR EQUIPMENT, SEE ELEC. DRWGS

NEW RTE SINK, SEE PLBG DRWGS.
28. ALL STAINLESS STEEL THRESHOLDS SHALL BE 304 S/S WITH #2B FINISH AND PROTECTIVE FILM.
THRESHOLDS SHALL BE 5” WIDE X 11 GAUGE (1/8" THICK) STAINLESS STEEL WITH COUNTERSUNK

FOOD #= LION

I
NEW HOT DELI, SEE ELEC. DRWGS. il SCREWS AND SET IN A FULL BED OF SILCONE TO FLOOR. ALL OTHER STAINLESS STEEL SHALL BE 304
(S“H)EEI.I%R(%YSQO'EILETQN%%GCSHECKOUTS’ SEE I:,:ﬁ— (2) NEW BOAT RACKS, SEE SHEET WITH #3 FINISH AND PROTECTIVE FILM. COLUMN WRAPS SHALL BE 22 GAUGE STAINLESS STEEL, SET ON
: : : (2) NEW DIGITAL MENU BOARDS, SEE ELEC. DRWGS. A4.01 AND DETAIL 2/A5.02 TOP OF THE FINISH FLOOR TO 4'—Q" AFF. FOR ROUND COLUMNS, PROVIDE A 1/2” FOLD OVER HEM LAP
NEW EYE WASH (MAINTAIN 15" CLEAR EACH SIDE MJ NEW HAND SINK. SEE SEAM. FOR SQUARE COLUMNS, PROVIDE A 1" LAP SEAM WITH HEMMED EDGE. INSTALL WRAP WITH
NEW CUSTOMER SERVICE KIOSK BY OTHERS OF §, SEE SHEET A1.01 & PLBG. DRWGS. PLEG DRWGS. STAINLESS STEEL RIVETS, 1/2" FROM THE TOP, 2" FROM BOTTOM AND APPROXIMATELY 10-22"

NEW CONVECTION OVEN, SEE

NEW ROYSTON RH CUSTOMER

I
I INTERMEDIATELY SPACED. FULLY CAULK TOP AND BOTTOM OF WRAP AND SEAM WITH CLEAR SILICONE
I SEALANT. CAULK AFTER COLUMN PAINTING IS COMPLETED. OVEN/HOOD FLASHING AND BACK-SPLASH

SHEET A4.01 & ELEC. DRWGS.
UNLOAD CHECKOUT, SEE SHEET NEW FRYER. SEE SHEET SHALL BE 20 GUAGE. ALL OTHER TRIM, DOOR FRAMES, DOOR PLATES, CORNER GUARDS (NON-HEMMED
A1.01 AND ELEC. DRWGS. A4.01 & ELEC. DRWGS. NEW BREAD SLICER, EDGES), ETC. SHALL BE 18 GAUGE STAINLESS STEEL. ALL EDGES SHALL BE DEBURRED AND HAVE RADIUS

o
(2) NEW GRAB-N-GO'S. SEE SHEET I SEE ELEC. DRWGS. CORNERS.

A1.01 & ELEC. DRWGS.

NEW ROTISSERIE, SEE SHEET
A1,04 & ELEC. DRWGS.

29. THE GENERAL CONTRACTOR SHALL PATCH ALL OPENINGS IN MASONRY WALLS. GROUT OR CAULK ALL

o © o NEW PHOTO CAKE,
n NEW COUPON KIOSK, SEE SEF ELEC. DRWGS. PENETRATIONS, HOLES AND/OR CRACKS IN ALL WALLS (NEW AND EXISTING). THE VOIDS ON TOP OF ALL
A4.04 ELEC. DRWGS MASONRY WALLS MUST BE FILLED AND SEALED WITH A CEMENTITIOUS MATERIAL.
NEW MONITOR SEE SHEET A1.01 AND ELECTRICAL DRAWINGS — ' -
{ NEW WART CART, SEE NEW MANUAL SLICER,
" SEE ELEC. DRWGS.
NEW TO-GO FREEZER, SEE ELEC. DRWGS. 15 ELEC. DRWGS.
I [=][. e EXTERIOR
NEW TO-GO REFRIGERATOR, SEE ELEC. DRWGS. 1 1E P NEW ENCLOSED BOAT RACK, SEE B
o= / SHEET A4.01 & DETALL 1/A5.02 30. GENERAL CONTRACTOR SHALL SAND AND REPAINT ANY NEW & EXISTING EXTERIOR GUARDPOSTS WITH
NEW HOT HOLDING CABINET SEE ELEC. DRWGS. I < / TRAFFIC YELLOW' PAINT.
g 7 NEW AUTO SLICER, SEE ELEC. DRWGS.
II%III TﬁgTicL’LEL[?Cngé CPROV'DED BY FOOD I / ’ 31. GENERAL CONTRACTOR SHALL SAND, CLEAN AND REPAINT (MIN. 20F 2 COATS) ALL EXTERIOR METAL
C. - 7/ NEW FURRED WALL, NEW WRAP MACHINE, SEE ELEC. DRWGS. INCLUDING BUT NOT LIMITED TO STAIRS, CANOPY SUPPORTS, DOORS AND FRAMES, CART CORRALS, ROOF TOP
NEW DOOR & FRAME IN NEW CMU (N 7 ALIGN END OF GWB STEEL, ETC. AS DEPICTED IN THESE DRAWINGS OR AS DIRECTED BY THE FOOD LION CONSTRUCTION MANAGER.
OPENING, SEE DOOR SCHEDULE TR E WALL WITH EDGE OF EXISTING I
A6.02 & STRUCT. DRWGS. I - %%(N D%%gvsuc NEAR DEL/BAKERY | 32. ANTI— RODENT COATING — APPLY (1) ONE COAT OF SHERWIN WILLIAMS FT910 SURFACING COMPOUND
. (PRIMER) AND (2) COATS OF ACROLON100 URETHANE (FINISH COAT). COLOR TO MATCH EXISTING EXTERIOR
A N 18 OPPOSITE END TO HAVE I COLOR. COORDINATE WITH FOOD LION CONSTRUCTION MANAGER.
ELECTRICAL DRAWINGS SAME OFFSET |AT N I
NEW SANI-WIPES
NEW PROPANE. EXCHANGE NEW COINSTAR. SEE ELEC. DRWGS. CORRIDOR OPENING @ | 33. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR HANGING OR REMANGING ENFORCABLE “NO PARKING”
; ' ﬂ = NEW BREAD STATION. SEE SIGNS ON FRONT COLUMNS. THE BOTTOM OF EACH SIGN SHALL BE MOUNTED 6'—0" ABOVE THE FINISHED
SEE ELEC. DRWGS. FOR NEW ELECTRONIC RUG DOCTOR, SEE ELEC. DRWGS I : CONCRETE WALK. SIGNS TO BE PROVIDED BY GC
o JTLET CLEARANGES NEW ITVM LOTTO, SEE ELEC DI?WCS W DECIVBAKIRY | DELVBAKERY  DELI/BAKERY || SHEET AGOT & ELEC. DRIES ' '
MY e — — — ' : S Y A Yy X ° o{osn CéOLER EEziR 34. GENERAL CONTRACTOR IS TO PRESSURE WASH FRONT SIDEWALKS, STORE FRONT MASONRY, VINYL
ERIEREA &N/Exgsg’cIIIAI)Es‘ NEW PLAY CENTER, LOTTERY FORMS =~ 16 T J CEILINGS, AND DUMPSTER PADS ONE WEEK PRIOR TO RE—GRAND, MUST USE HOT WATER AND GENERAL
TRANNG ROSU L CONTRACTOR IS TO HAVE ALL STOREFRONT GLASS PROFESSIONALLY CLEANED AFTER PRESSURE WASHING THE
098] | ?EW ICE MERCHANDISER = e TS A el — SIDEWALK DURING THE WEEK PRIOR TO GRAND OPENING.
o PO f MAINTAIN 9" CLEARANCE FROM 1 ‘
lzxcumczzxcmucz @ WALL). SEE ELEC. DRWGS. Vi | I] REMODELED | EXISTING MOP SINK, TO BE CLEANED, SEE GENERAL NOTE #13 35. ALL NEW EXTERIOR ALUMINUM CANOPIES SHALL BE A MINIMUM OF 24 GUAGE DECKING, REFER TO
WA NEW PRIMO PICK-UP REMODELED 1 | NEW PREP SINK, SEE SHEET A1.01 & PLBG. DRWGS SPECIFICATIONS FOR REQUIREMENTS
VESTIBULE II REMODELED | I . ; . .
| ROOM J or b RENDOLLED NEW (3) RECYCLING BINS, PROVIDED BY FOOD LION,
| Lo vins— (1 INSTALLED BY G.C.
I| ROOM_#1 I =
__ =S| | ~ I | 5] | e LEGEND
N i o R Gk IR | =t | o mﬂ)
eaxa 1 N el — AR e e = —\I- == - [T NEw METAL STUD WALL FRAMING
PREP ALL EXISTING AND NEW WALLS IN THESE NEW BOX RAIL, SEE SHEET A4.04 . T EXISTING WAL
ROOMS FOR NEW FINISHES SEE DETAIL NEW AR CURTAN, SEE MECH/ELEC. DRWGS NEW ENCLOSED BOAT RACK, SEE SHEET A4.01 & DETAIL 1/A5.02  —
S 1/A4.06 & FINISH SCHEDULE SHEET A6.01 ~ — AND DETAIL 10/A5.02
2 NEW BOLLARDS BY G.C. e _
PANT. SEE DETALL 12/A5.02. e NEW CART CORRAL, 'SEE |DETAIL 4/A5.01 (2) NEW MARQUEE SIGN FRAMES, PROVIDED AND NEW CART CORRAL, SEE DETAIL 4/A5.01 AND PANT P-6(C) ZZZZZ NEW CONCRETE BLOCK WALL
RN AND PANT P-6(C) INSTALLED BY S/E, COORDINATE LOCATION W/ FOOD
NEW CAPPED VOID BY G.C. w4 e AT o, D BT T LT LION CONSTRUCTION MANAGER, SEE SHEET A2.01 NEW ASPHALT PAVING TO SLOPE UP TO BE FLUSH WITH m NEW BRICK VENEER
SEE DETAL 7/& 8 AS.01 RS EE R I L S T EXISTING CONCRETE CURB (BY LANDLORD,/ OWNER) ,
NEW ASPHALT PAVING TO SLOPE UP TO g e Bt RPN e NEW GWB FURRED WALL AT SERVICES EQUIPMENT NEW COOLER/FREEZER WALLS
BE FLUSH WITH EXISTING CONCRETE :
CURB (BY LANDLORD/ OWNER) ROOM NUMBER...SEE SCHEDULE SHEET #46.01
ﬂ @ DOOR NUMBER...SEE SCHEDULE SHEET #A6.01
m @ WINDOW MARK...SEE SCHEDULE SHEET #A6.01
o NEW UNI—GARD CORNER PROTECTOR..SEE SHEET #A1.01
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NEW PREP SINK, SEE SHEET A1.01 & PLBG. DRWGS.
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GENERAL NOTES: 1. FOOD LION WILL BE SUPPLYING THE NECESSARY  AUTOMATIC DOORS, CONTROL PANELS, INTERIOR LIGHTING, IMPACT DOORS, SINKS, WATER FOUNTAINS, WATER HEATERS, AQUASTAT & STANDS, HAND DRYERS AND HVAC EQUIPMENT FOR THIS PROJECT. INSTALLATION AND WARRANTIES OF THIS EQUIPMENT IS TO BE SUPPLIED BY THE GENERAL CONTRACTOR. THE GENERAL CONTRACTOR IS RESPONSIBLE FOR ORDERING THESE ITEMS DIRECTLY FROM THE SUPPLIER AS SOON AS THE CONTRACT IS AWARDED. THE ITEMS MUST BE STORED ON SITE IN STORAGE TRAILERS. A COMPLETE PACKAGE WITH THE INFORMATION WILL BE SENT TO THE AWARDED GENERAL CONTRACTOR. THESE ITEMS, WITH THE EXCEPTION OF INSTALLATION AND WARRANTY, MUST BE EXCLUDED FROM THE BID. SEE SHEET A1.01  SEE SHEET A1.01  2. METAL FLASHING BETWEEN ALL WALK-IN COOLERS, FREEZERS AND ADJACENT WALLS TO BE FURNISHED AND INSTALLED BY COOLER MANUFACTURER. ADDITIONALLY, A #16 MESH SCREEN CLOSURE FOR THE SAME SPACE ON TOP OF EACH COOLER & FREEZER TO ALSO BE PROVIDED AND INSTALLED BY THE MANUFACTURER. (1/4" HARDWARE CLOTH).  3. ALL CONTRACTORS SHALL HAVE A STORAGE TRAILER FOR STORAGE OF MATERIALS AND EQUIPMENT WHEN NOT IN USE. ANY MATERIALS LEFT IN AN AREA THAT HINDERS STORE OPERATIONS WILL BE DISCARDED. COORDINATE WITH FOOD LION CONSTRUCTION MANAGER.  4. GENERAL CONTRACTORS SHALL GROUT THE GAP BETWEEN WALK-IN FREEZERS AND EDGE OF DEPRESSED SLAB IF APPLICABLE. 5. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR FINAL CLEANING AND SANITIZING ALL PREPS, RESTROOMS AND DELI/BAKERY. THE WORK MUST BE APPROVED BY FOOD LION CONSTRUCTION MANAGER.  6. GENERAL CONTRACTOR TO VERIFY ALL EXISTING DIMENSIONS. 7. GENERAL CONTRACTOR IS TO ENCLOSE THE AREAS ABOVE ALL ROOMS AND EXPOSED WALK-IN COOLERS/ FREEZERS IN GROCERY STAGING/ RECEIVING AREAS (IF NOT EXISTING OR REPAIR IF DAMAGED) WITH 2x4 WELDED WIRE ON 3 5/8" METAL STUDS @ 24" O.C. RUN STUDS TO THE ROOF DECKING. GENERAL CONTRACTOR TO PROVIDE 30"x48" ACCESS DOORS IN WIRE ABOVE AS REQUIRED FOR MAINTENANCE ACCESS.  8. CONTRACTOR SHALL VERIFY LOCATION OF ALL UTILITIES. ALL RELOCATION OF UTILITIES SHALL BE COORDINATED WITH THE FOOD LION CONSTRUCTION MANAGER AND/OR LOCAL UTILITIES. 9. GENERAL CONTRACTOR IS RESPONSIBLE FOR SEALING ALL OPENINGS/PENETRATIONS IN THE MECHANICAL ROOM AIR-TIGHT. 10. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR SUPPLYING AND INSTALLING THE MINIMUM AMOUNT OF FIRE EXTINGUISHERS AS FOLLOWS:     8 - 5 LBS. ABC      1 - 10 LBS. ABC (BALER)      1 - 6 Liter Class K (DELI/BAKERY)  (PROVIDE ADDITIONAL EXTINGUISHERS IF INDICATED ON PLAN) THE ACCEPTABLE MANUFACTURERS OF THESE FIRE EXTINGUISHERS ARE SENTRY, ANSUL, AND BADGER. THE GENERAL CONTRACTOR SHALL COORDINATE LOCATIONS OF FIRE EXTINGUISHERS WITH THE FOOD LION CONSTRUCTION MANAGER. FIVE-POUND ABC RATED PORTABLE FIRE EXTINGUISHERS WILL BE REQUIRED SO THAT THERE IS NO MORE THAN 50 FEET OF TRAVEL TO AN EXTINGUISHER. THE GENERAL CONTRACTOR SHALL ALSO BE RESPONSIBLE FOR SUPPLYING AND INSTALLING ANY ADDITIONAL FIRE EXTINGUISHERS THAT MAY BE REQUIRED BY LOCAL FIRE CODES. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR RECHARGING AND UPDATING OF EXISTING EXTINGUISHERS.  11. THE GENERAL CONTRACTOR SHALL INSTALL EXTERIOR MOUNTED GUARD POSTS AS INDICATED ON SITE-SPECIFIC A1.01 AND THE FOOD LION CONSTRUCTION MANAGER. 12. GENERAL CONTRACTOR SHALL SUPPLY AND INSTALL TOILET PARTITIONS AS DESCRIBED ON SHEET A4.03 AND IN THE SPECIFICATIONS. 13. THE GENERAL CONTRACTOR SHALL PRESSURE WASH JANITOR'S ROOM/PREP CLOSET FLOORS, WALLS AND CAN WASH. 14. THE GENERAL CONTRACTOR SHALL CAULK AT TOP AND BOTTOM OF WOOD BASEBOARD AT WALK-IN COOLERS AND FREEZERS AFTER REPAINTING; REMOVE WOOD BASEBOARDS AT ALL CMU WALLS. 15. GENERAL CONTRACTOR SHALL CAULK AROUND ALL FIXTURES/WALL FASTENED ACCESSORIES IN RESTROOMS/ALL CORRIDORS/PREP ROOMS AND OFFICES THROUGHOUT THE ENTIRE STORE (WATER FOUNTAINS, SINKS, PAPER TOWEL HOLDERS, ELECTRICAL PLATE COVERS, PLUMBING FIXTURES, PLUMBING ESCUTCHEONS, ELECTRICAL OUTLETS, SPRINKLER ESCUTCHEONS AND WALL MOUNTED FIXTURES, ETC.) CAULK COLOR TO MATCH FIXTURES. 16. GENERAL CONTRACTOR SHALL INSTALL CONTROL JOINTS IN NEW GYPSUM BOARD WALL FINISH IN SALES GENERAL CONTRACTOR SHALL INSTALL CONTROL JOINTS IN NEW GYPSUM BOARD WALL FINISH IN SALES AREA AS REQUIRED BY MANUFACTURER. SEE DETAIL 12/A5.01. AT A MINIMUM, SPACING SHALL BE 30' O.C. 17. ALL NEW PLYWOOD WORK IS TO BE FIRE RETARDANT TREATED PLYWOOD. 18. THE REFRIGERATION CONTRACTOR SHALL BE RESPONSIBLE FOR INSTALLATION OF ALL NEW RETROFIT DOORS. 19. THE INTENTION OF FOOD LION IS TO COMPLY WITH ALL REQUIREMENTS SET FORTH IN THE AMERICANS WITH DISABILITY ACT. 20. ALL CONTRACTORS AND SUBCONTRACTORS SHALL COMPLY WITH ALL FEDERAL, STATE AND LOCAL CODES 21. IF NEW SIGNAGE IS REQUIRED, THE GENERAL CONTRACTOR SHALL VERIFY WITH LOCAL SIGN ORDINANCE THAT THE "FOOD LION" SIGN MEETS ALL REQUIREMENTS OF THE ORDINANCE. 22. THE GENERAL CONTRACTOR SHALL SUPPLY ALL SIGNS THAT DENOTE HAZARDOUS AREAS AROUND THE CONSTRUCTION. 23. GENERAL CONTRACTOR TO ACCEPT, STORE, ASSEMBLE & SET OR RELOCATE SMALL EQUIPMENT SIMILAR TO, BUT NOT LIMITED TO; CART CORRALS, BENCHES, BACKROOM EQUIPMENT, BIKE RACKS, OFFICE FURNITURE, CHAIRS, SHELVES, LAUNDRY CABINET, ETC.  24. GENERAL CONTRACTOR IS TO BID INSTALLING A SPRINKLER SYSTEM UNDER THE FRONT CANOPY. GENERAL CONTRACTOR IS TO BID INSTALLING A SPRINKLER SYSTEM UNDER THE FRONT CANOPY. ANTI-FREEZE IS PREFERRED, BUT CHECK FOR LOCAL REQUIREMENTS. IF ANTI-FREEZE SYSTEM IS NOT ALLOWED, THEN INSTALL A DRY LOOP SYSTEM. COORDINATE WITH THE CONSTRUCTION MANAGER ON THE COMPRESSOR LOCATION AND POWER REQUIREMENTS. THE SPRINKLER CONTRACTOR MUST INSTALL A TAMPER SWITCH ON THE BALL VALVE FOR THE ANTI-FREEZE SYSTEM. 25. GENERAL CONTRACTOR SHALL CONSTRUCT A PLATFORM AROUND THE AIR HANDLER AFTER THE AIR GENERAL CONTRACTOR SHALL CONSTRUCT A PLATFORM AROUND THE AIR HANDLER AFTER THE AIR HANDLER IS INSTALLED. PLATFORM SHALL MEET ALL OSHA AND CODE REQUIREMENTS. 26. THE GENERAL CONTRACTOR SHALL CONSTRUCT A PLATFORM FOR THE WATER HEATER ABOVE THE MEN'S THE GENERAL CONTRACTOR SHALL CONSTRUCT A PLATFORM FOR THE WATER HEATER ABOVE THE MEN'S RESTROOM. SEE SHEET P6.01. 27. INSULATE THE CELLS OF THE MASONRY WALLS WITH A MINIMUM "R" VALUE OF 13.7. INSULATE THE CELLS OF THE MASONRY WALLS WITH A MINIMUM "R" VALUE OF 13.7. 28. ALL STAINLESS STEEL THRESHOLDS SHALL BE 304 S/S WITH #2B FINISH AND PROTECTIVE FILM.  THRESHOLDS SHALL BE 5" WIDE X 11 GAUGE (1/8" THICK) STAINLESS STEEL WITH COUNTERSUNK SCREWS AND SET IN A FULL BED OF SILCONE TO FLOOR.  ALL OTHER STAINLESS STEEL SHALL BE 304 WITH #3 FINISH AND PROTECTIVE FILM.  COLUMN WRAPS SHALL BE 22 GAUGE STAINLESS STEEL, SET ON TOP OF THE FINISH FLOOR TO 4'-0" AFF. FOR ROUND COLUMNS, PROVIDE A 1/2" FOLD OVER HEM LAP SEAM. FOR SQUARE COLUMNS, PROVIDE A 1" LAP SEAM WITH HEMMED EDGE. INSTALL WRAP WITH STAINLESS STEEL RIVETS, 1/2" FROM THE TOP, 2" FROM BOTTOM AND APPROXIMATELY 10-22" INTERMEDIATELY SPACED. FULLY CAULK TOP AND BOTTOM OF WRAP AND SEAM WITH CLEAR SILICONE SEALANT. CAULK AFTER COLUMN PAINTING IS COMPLETED. OVEN/HOOD FLASHING AND BACK-SPLASH SHALL BE 20 GUAGE. ALL OTHER TRIM, DOOR FRAMES, DOOR PLATES, CORNER GUARDS (NON-HEMMED EDGES), ETC. SHALL BE 18 GAUGE STAINLESS STEEL. ALL EDGES SHALL BE DEBURRED AND HAVE RADIUS CORNERS. 29. THE GENERAL CONTRACTOR SHALL PATCH ALL OPENINGS IN MASONRY WALLS. GROUT OR CAULK ALL PENETRATIONS, HOLES AND/OR CRACKS IN ALL WALLS (NEW AND EXISTING). THE VOIDS ON TOP OF ALL MASONRY WALLS MUST BE FILLED AND SEALED WITH A CEMENTITIOUS MATERIAL. EXTERIOR 30. GENERAL CONTRACTOR SHALL SAND AND REPAINT ANY NEW & EXISTING EXTERIOR GUARDPOSTS WITH 'TRAFFIC YELLOW' PAINT. 31. GENERAL CONTRACTOR SHALL SAND, CLEAN AND REPAINT (MIN. 2OF 2 COATS) ALL EXTERIOR METAL INCLUDING BUT NOT LIMITED TO STAIRS, CANOPY SUPPORTS, DOORS AND FRAMES, CART CORRALS, ROOF TOP STEEL, ETC. AS DEPICTED IN THESE DRAWINGS OR AS DIRECTED BY THE FOOD LION CONSTRUCTION MANAGER. 32. ANTI- RODENT COATING - APPLY (1) ONE COAT OF SHERWIN WILLIAMS FT910 SURFACING COMPOUND (PRIMER) AND (2) COATS OF ACROLON100 URETHANE (FINISH COAT). COLOR TO MATCH EXISTING EXTERIOR COLOR. COORDINATE WITH FOOD LION CONSTRUCTION MANAGER. 33. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR HANGING OR REHANGING ENFORCABLE "NO PARKING" SIGNS ON FRONT COLUMNS. THE BOTTOM OF EACH SIGN SHALL BE MOUNTED 6'-0" ABOVE THE FINISHED CONCRETE WALK. SIGNS TO BE PROVIDED BY GC. SIGNS TO BE PROVIDED BY GC. 34. GENERAL CONTRACTOR IS TO PRESSURE WASH FRONT SIDEWALKS, STORE FRONT MASONRY, VINYL CEILINGS, AND DUMPSTER PADS ONE WEEK PRIOR TO RE-GRAND, MUST USE HOT WATER AND GENERAL CONTRACTOR IS TO HAVE ALL STOREFRONT GLASS PROFESSIONALLY CLEANED AFTER PRESSURE WASHING THE SIDEWALK DURING THE WEEK PRIOR TO GRAND OPENING. 35. ALL NEW EXTERIOR ALUMINUM CANOPIES SHALL BE A MINIMUM OF 24 GUAGE DECKING, REFER TO SPECIFICATIONS FOR REQUIREMENTS
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