REVISIONS
NO. DESCRIPTION DATE

™~ GENERAL NOTES:
NEW PRODUCE FRESH

MAXK. SEE PLUMBING 1. FOOD LION WILL BE SUPPLYING THE NECESSARY AUTOMATIC DOORS, CONTROL PANELS, INTERIOR LIGHTING, IMPACT DOORS, SINKS,

NEW PREP SINK DRAWINGS WATER FOUNTAINS, WATER HEATERS, AQUASTAT & STANDS, HAND DRYERS AND HVAC EQUIPMENT FOR THIS PROJECT. INSTALLATION

SEE PLUMBING - AND WARRANTIES OF THIS EQUIPMENT ARE TO BE SUPPLIED BY THE GENERAL CONTRACTOR. THE GENERAL CONTRACTOR IS

DRAWINGS RESPONSIBLE FOR PLACING THE ORDER FOR ITEMS DIRECTLY FROM THE SUPPLIER AS SOON AS THE CONTRACT IS AWARDED. THE
\ TEMS MUST BE STORED ON SITE IN STORAGE TRAILERS. A COMPLETE PACKAGE WITH THE INFORMATION WILL BE SENT TO THE

\ y

2 5 lf AWARDED GENERAL CONTRACTOR. THESE ITEMS, WITH THE EXCEPTION OF INSTALLATION AND WARRANTY, MUST BE EXCLUDED FROM

{
1 — H THE BID. SEE SHEET A1.01
, k QI;[ EXISTING DELI EXSTNG DLl / ‘

/ BAKERY BAKERY FREEZER . 2. METAL FLASHING BETWEEN ALL WALK-IN COOLERS/FREEZERS AND ADJACENT WALLS TO BE FURNISHED BY THE WALK-IN
COOLER El MANUFACTURER AND INSTALLED BY THE GENERAL CONTRACTOR. GC SHALL FURNISH AND INSTALL A CONTINUOUS BATTEN STRIP
I‘H I L ‘ AND #16 MESH SCREENING ALONG TOP OF WALK-IN PANELS AND ADJACENT WALLS AND/OR WALK—IN PANELS; FASTENERS

‘ ‘ ‘ SPACED 18" 0.C.

REMODELED DELI / 3. ALL CONTRACTORS SHALL HAVE A STORAGE TRAILER FOR STORAGE OF MATERIALS AND EQUIPMENT WHEN NOT IN USE. ANY

BAK%PREP \ MATERIALS LEFT IN AN AREA THAT HINDERS STORE OPERATIONS WILL BE DISCARDED. COORDINATE WITH FOOD LION CONSTRUCTION

u . MANAGER.
TO
‘ 4. GENERAL CONTRACTORS SHALL GROUT THE GAP BETWEEN WALK-IN FREEZERS AND EDGE OF DEPRESSED SLAB IF APPLICABLE.

1] ol § 5. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR FINAL CLEANING AND SANITIZING ALL PREPS, RESTROOMS AND DELI/BAKERY.
O E[P_‘_[ i THE WORK MUST BE APPROVED BY FOOD LION CONSTRUCTION MANAGER.
PRODUCE COOLER RACKS, (1) PREP

OOLER SRLE. (1) SOLE. AND (1) —_—— ) 6. GENERAL CONTRACTOR TO VERIFY ALL EXISTING DIMENSIONS.
id ) o L
WRAPPING MACHINE ) ) ) . ) \ @) /LREMODELED ‘ 7. GENERAI./ CONTRACTOR IS T? ENCLOSE THE AREAS ABOVE ALL ROOM)S AND EXPOSED WALK-IN COOLERS/FREEZERS IN_GROCERY
a0 A+ DEU STAGING/RECEIVING AREAS (IF NOT EXISTING OR REPAIR IF DAMAGED) WITH 2x4 WELDED WIRE ON 3 5/8" METAL STUDS @ 24
CLEAN, AND REPAINT EXISTING COLUMNS .07/ N N o BAKER<, 0.C. RUN STUDS TO THE ROOF DECKING. GENERAL CONTRACTOR TO PROVIDE 30°x48" ACCESS DOORS IN WIRE ABOVE AS
EPOXY AS DIRECTED BY THE FOOD LION \ CLOSET \ REQUIRED TO FOR MAINTENANCE ACCESS.
CONSTRUCTION MANAGER. IF DAMAGED, REPLACE \

EXISTING
PRODUCE E

S —
e ] NEW UNIGARD CORNER
\NEW MISTING SYSTEM, PROTECTOR, TYP. SEE

: g SEE ISOMETRIC 3/##### SHEET A1.01, TYP. OF 22
j<>©CJ\ 10 \\& PLUMBING DRAWINGS
i RELOCATED EQUIPMENT:

EXISTING (3) DUNNAGE RACKS, (2)

-

261 West Bute Street ®m Norfolk, VA 23510 m (757) 627-2791

EXISTING S.S. WRAPS WITH NEW 22 GAUGE #3 STAINLESS 8. CONTRACTOR SHALL VERIFY LOCATION OF ALL UTILITIES. ALL RELOCATION OF UTILITIES SHALL BE COORDINATED WITH THE FOOD
MEAT COOLER STEEL. WRAPS SHALL BE INSTALLED ON ALL N | | LION CONSTRUCTION MANAGER AND/OR LOCAL UTILITIES.

: [0 EXPOSED COLUMNS TO 48" AF.F. COORDINATE
< THIS INSTALLATION W/ THE FOOD LION GENERAL CONTRACTOR IS RESPONSIBLE FOR SEALING ALL OPENINGS/PENETRATIONS IN THE MECHANICAL ROOM AIR=TIGHT.
ANTI-RODENT COATING ON

CONSTRUCTION MANAGER, TYP. \
! .
FACE OF DOCK WALL FROM [ — — 10. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR SUPPLYING AND INSTALLING THE MINIMUM AMOUNT OF FIRE EXTINGUISHERS AS

FOLLOWS:
BOTTOM OF TRUCK PAD UP \/ S O ECOR — ] (3) NEW RECYCLING BINS
EXISTING -
MEAT

- Architecture = Planning = Interior Design

(-

B B Riddick Fiedler Stern..

(T?) gg:ASTH oI;LOsfl)-lRE:R@T; . R © © | W WARQUEE PRAMES ? - ?J?Sg Aigc (BALER)
: SPACED 16" APART: - :
WILLIAMS FT910 SURFACING FRECZER | N : |4 FURNISHED AND INSTALLED 1 - 6 LBS. BC (DELI/BAKERY)

COMPOUND (PRIMER) AND el N
(PRIMER) o EXISTING NEW UNIGARD CORNER BY DECOR CONTRACTOR (PROVIDE ADDITIONAL EXTINGUISHERS IF INDICATED ON PLAN)

(2) COATS OF ACROLON 100 MEAT_OFFICE PROTECTOR, TYP. SEE
, TIP, THE ACCEPTABLE MANUFACTURERS OF THESE FIRE EXTINGUISHERS ARE SENTRY, ANSUL, AND BADGER. THE GENERAL CONTRACTOR
URETHANE (FINISH COAT). [14] SHEET A1.01, TYP. OF 22 s ]| | o Lﬁ . SHALL COORDINATE LOCATIONS OF FIRE EXTINGUISHERS WITH THE FOOD LION CONSTRUCTION MANAGER. FIVE—POUND ABC RATED

e

NEW SHELVED
FILLER BY DECOR

(o
pu—y
¥,

FOOD LION CONSTRUCTION
MANAGER. COLOR TO MATCH
EXTERIOR WALL COLOR

|

sl (7) NEW ROYSTON LH — L1 1 PORTABLE FIRE EXTINGUISHERS WILL BE REQUIRED SO THAT THERE IS NO MORE THAN 50 FEET OF TRAVEL TO AN EXTINGUISHER.
CUSTOMER UNLOAD H THE GENERAL CONTRACTOR SHALL ALSO BE RESPONSIBLE FOR SUPPLYING AND INSTALLING ANY ADDITIONAL FIRE EXTINGUISHERS
CHECKOUTS W/ (7) NEW . EXISTING THAT MAY BE REQUIRED BY LOCAL FIRE CODES. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR RECHARGING AND

FRONT END OF THE FUTURE — wisu 1 ARLOCK #1 . UPDATING OF EXISTING EXTINGUISHERS.

?7)"‘@3“9,"25@ 'ZZEAD) . = : , ) 11. THE GENERAL CONTRACTOR SHALL INSTALL EXTERIOR MOUNTED GUARD POSTS AS INDICATED ON SITE-SPECIFIC A1.01 AND THE T
’ FOOD LION' CONSTRUCTION MANAGER,
VISU COOLERS, & (7) NEW dh

VISU COOLERS BY VENDOR I: VSU T @ H 12. GENERAL CONTRACTOR SHALL SUPPLY AND INSTALL TOILET PARTITIONS AS DESCRIBED ON SHEET A4.03 AND IN THE
. \ H .

75 /
NEW DMO / I
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TRAINING
ROOM
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EXISTING
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SPECIFICATIONS.
REMODELED 13. THE GENERAL CONTRACTOR SHALL PRESSURE WASH JANITOR'S ROOM/PREP CLOSET FLOORS, WALLS AND CAN WASH.
SALES FLOOR E VISU T 14, THE GENERAL CONTRACTOR SHALL CAULK THE TOP AND BOTTOM OF ALL WOOD BASEBOARDS IN WALK—IN COOLERS AFTER

“ = ="

NEW EYEWASH,
() SEE PLUMBING
DRAWINGS

102 TT] REPAINTING; REMOVE WOOD BASEBOARDS AT ALL CMU WALLS.

© © © : ] : 15. GENERAL CONTRACTOR SHALL CAULK AROUND ALL FIXTURES/WALL—FASTENED ACCESSORIES IN RESTROOMS/ALL CORRIDORS/PREP
NEW SOLID EXISTING ROOMS AND OFFICES THROUGHOUT THE ENTIRE STORE (WATER FOUNTAINS, SINKS, PAPER TOWEL HOLDERS, ELECTRICAL PLATE
\\20Y)

FILLER BY DECOR D visy | | VESTIBULE I COVERS, PLUMBING FIXTURES, PLUMBING ESCUTCHEONS, ELECTRICAL OUTLETS, SPRINKLER ESCUTCHEONS AND WALL MOUNTED
(] 171 : : FIXTURES, ETC.) CAULK COLOR TO MATCH FIXTURES.
B 16’ d DA DA » A A » J

VISU

HE| 17. ALL NEW PLYWOOD WORK IS TO BE FIRE RETARDANT TREATED PLYWOOD.
RELOCATED ATM:

EXISTING THE ONLY PEOPLE ALLOWED TO PLUG-IN THE ATM 5 : | : 18. THE REFRIGERATION CONTRACTOR SHALL BE RESPONSIBLE FOR INSTALLATION OF ALL NEW RETROFIT DOORS.
EXISTING GROCERY EXISTING || MECHANICAL ARE NATIONWIDE SERVICE AND THE COMPANY THAT I: VS0 T © P4

HBA /
SECURITY
CAGE

STAGING /_RECENVING JANITOR'S ROOM REPLENISHES CASH IN THE ATM. COORDINATE ANY ol - 1 19. THE INTENTION OF FOOD LION IS TO COMPLY WITH ALL REQUIREMENTS SET FORTH IN THE AMERICANS WITH DISABILITY ACT.
ROOM 12 AND ALL WORK ASSOCIATED WITH THE ATM WITH ‘ :
20. ALL CONTRACTORS AND SUBCONTRACTORS SHALL COMPLY WITH ALL FEDERAL, STATE AND LOCAL CODES
NATIONWIDE SERVICE AND/OR THE COMPANY THAT LOTTO, AND COINSTAR, SEE ELECTRICAL DRAWINGS

THE FOOD LION CONSTRUCTION MANAGER AND RELOCATED ATM, &' ICE MERCHANDIZER, VM
- EXISTING 1 : 21. IF NEW SIGNAGE IS REQUIRED, THE GENERAL CONTRACTOR SHALL VERIFY WITH LOCAL SIGN ORDINANCE THAT THE "FOOD LION”
a R HES oo SECURE THE ATM. SIGNAGE. 4 ) c EAIRLOCK Il SIGN MEETS ALL REQUIREMENTS OF THE ORDINANCE.
I e T [TT]
— h 1o A : 22. THE GENERAL CONTRACTOR SHALL SUPPLY ALL SIGNS THAT DENOTE HAZARDOUS AREAS AROUND THE CONSTRUCTION.
H

i 23. GENERAL CONTRACTOR TO ACCEPT, STORE, ASSEMBLE & SET OR RELOCATE SMALL EQUIPMENT SIMILAR TO, BUT NOT LIMITED TO;
] CART CORRALS BENCHES BACKROOM EQUIPMENT, BIKE RACKS, OFFICE FURNITURE, CHAIRS, SHELVES, LAUNDRY CABINET, ETC.

@]
NEW BUG ZAPPER, SEE J :
ELECTRICAL DRAWINGS : = . .
H_hf /\ REMODELED : :
N ‘ | LOUNGE— - L/
L | : o i |
RELOCATED FRESH PET, , , , .
T 1) /

SEE ELECTRICAL DRAWINGS RELOCATED GLACIER
—

TN . . E/ VENDING MACHINE,

4408 < EXISTING ICE NEW ELECTRONIC RUG DOCTOR,

EDGEMERE, MD

FOOD LION 2560
7514 NORTH POINT ROAD

SEE PLUMBING &
CREAM ELECTRICAL DRAWINGS
FREEZER SEE ELECTRICAL DRAWINGS

EXISTING f

STORAGE 73

H|  FREEZER | © L o o o
I

\ =
lups

REMODELED
WORK_ROOM

[1es]

——NEW PRIMO
WATER RETURN 28. ALL STAINLESS STEEL THRESHOLDS SHALL BE 304 S/S WITH #2B FINISH AND PROTECTIVE FILM. THRESHOLDS SHALL BE 5" WIDE

X 11 GAUGE (1/8" THICK) STAINLESS STEEL WITH COUNTERSUNK SCREWS AND SET IN A FULL BED OF SILCONE TO FLOOR. ALL

OTHER STAINLESS STEEL SHALL BE 304 WITH #3 FINISH AND PROTECTIVE FILM. COLUMN WRAPS SHALL BE 22 GAUGE STAINLESS

jﬁEXISTING STEEL, SET ON TOP OF THE FINISH FLOOR TO 4'-0" AFF. FOR ROUND COLUMNS, PROVIDE A %" FOLD OVER HEM LAP SEAM. FOR
W

ARCHITECTURAL NEW WORK PLAN

o NEW SOLID
FILLER BY DECOR

PROVIDE 3"x3"x1/4" ALUMINUM ANGLE BOLTED NEW SOLID
TO FLOOR W/ 3/8" DIA. REDHEAD FILLER BY DECOR

ORK ROOM SQUARE COLUMNS, PROVIDE A 1” LAP SEAM WITH HEMMED EDGE. INSTALL WRAP WITH STAINLESS STEEL RIVETS, %" FROM THE

CLOSET TOP, 2° FROM BOTTOM AND APPROXIMATELY 10-22" INTERMEDIATELY SPACED. FULLY CAULK TOP AND BOTTOM OF WRAP AND
104 SEAM WITH CLEAR SILICONE SEALANT. CAULK AFTER COLUMN PAINTING IS COMPLETED. OVEN/HOOD FLASHING AND BACK-SPLASH

, | SHALL BE 20 GUAGE. ALL OTHER TRIM, DOOR FRAMES, DOOR PLATES, CORNER GUARDS (NON-HEMMED EDGES), ETC. SHALL BE

SELF-DRILLING MASONRY ANCHORS @ 32" 0.C. NEW CAPPED | 18 GAUGE STAINLESS STEEL. ALL EDGES SHALL BE DEBURRED AND HAVE RADIUS CORNERS.

LOCATE VERTICAL LEG OF ANGLE 5" BACK ° VOID BY G.C.

FROM INSIDE FACE OF COOLER PANEL WALL ‘ ——RELOCATED 29. THE GENERAL CONTRACTOR SHALL PATCH ALL OPENINGS IN MASONRY WALLS. GROUT OR CAULK ALL PENETRATIONS, HOLES

NEW SOLID PROPANE AND/OR CRACKS IN ALL WALLS (NEW AND EXISTING). THE VOIDS ON TOP OF ALL MASONRY WALLS MUST BE FILLED AND SEALED
NEW UNIGARD CORNER EXCHANGE WITH A CEMENTITIOUS MATERIAL.
PROTECTOR, TYP. SEE FILLER BY DECOR

SHEET A1.01, TYP. OF 22 ‘ >>—GUARD POSTS BY

EXTERIOR , ,
'T/ PROPANE VENDOR 30. GENERAL CONTRACTOR SHALL SAND, CLEAN AND REPAINT ANY NEW & EXISTING EXTERIOR GUARD POSTS WITH TRAFFIC YELLOW
PAINT.

31. GENERAL CONTRACTOR SHALL SAND, CLEAN, AND REPAINT (MIN. OF 2 COATS) ALL EXTERIOR METAL INCLUDING BUT NOT LIMITED
o TO STARS, CANOPY SUPPORTS, DOORS AND FRAMES, CART CORRALS, ROOFTOP STEEL, ETC. AS DEPICTED IN THESE DRAWINGS OR DRAWING FILE NAME
| AS DIRECTED BY THE FOOD LION CONSTRUCTION MANAGER.

o ¥ 32. ANTI- RODENT COATING — APPLY (1) ONE COAT OF SHERWIN WILLIAMS FT910 SURFACING COMPOUND (PRIMER) AND (2) COATS 2 560A] .03_00
/ A OF ACROLON100 URETHANE (FINISH COAT). COLOR TO MATCH EXISTING EXTERIOR COLOR. COORDINATE WITH FOOD LION

—\

EXISTING
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REMODELED

MEN'S . /'
RESTROOM——T ;\ﬂ

NEW CAPPED
: VOID BY G.C.

F
REMODELED | | | l s () NEW SOLID
MEN'S . /. /J v REMODELED

FILLER BY DECOR
RESTROOM——] CORRIDOR
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J EXISTING CONSTRUCTION  MANAGER. RFS JOB #
= MR 33. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR HANGING OR REHANGING ENFORCABLE "NO PARKING” SIGNS ON FRONT 2019-042
SIGNS TO BE PROVIDED

COLUMNS. THE BOTTOM OF EACH SIGN SHALL BE MOUNTED 6'-0" ABOVE THE FINISHED CONCRETE WALK.
ARCHITECTURAL NEW WORK PLAN

BY GC. DATE
332 = 10 ONE WEEK PRIOR TO RE—GRAND, MUST USE HOT WATER AND GENERAL CONTRACTOR IS TO HAVE ALL STOREFRONT GLASS

34. GENERAL CONTRACTOR IS TO PRESSURE WASH FRONT SIDEWALKS, STORE FRONT MASONRY, VINYL CEILINGS, AND DUMPSTER PADS 02 / 2 'I / 20
PROFESSIONALLY CLEANED AFTER PRESSURE WASHING THE SIDEWALK DURING THE WEEK PRIOR TO GRAND OPENING.

35. ALL NEW EXTERIOR ALUMINUM CANOPIES SHALL BE A MINIMUM OF 24 GAUGE DECKING, REFER TO SPECIFICATIONS FOR
REQUIREMENTS.

36. REPLACE ALL INFORMATIONAL AND REGULATORY SIGNS (NO PARKING, FIRE LANE, ETC) WITH NEW SIGNS. SIGNS SHALL MEET l \ ] | O 3

LOCAL CODES AND ORDINANCES. VERIFY FINAL LOCATIONS WITH FOOD LION CONSTRUCTION MANAGER PRIOR TO INSTALLATION.



AutoCAD SHX Text
(7) NEW ROYSTON LH CUSTOMER UNLOAD CHECKOUTS W/ (7) NEW FRONT END OF THE FUTURE 9' MERCHANDISER HEADS, (7) NEW 7' TAILS, (2) NEW VISU COOLERS, & (7) NEW VISU COOLERS BY VENDOR

AutoCAD SHX Text
RELOCATED GLACIER VENDING MACHINE, SEE PLUMBING & ELECTRICAL DRAWINGS
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NEW PRIMO WATER RETURN
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RELOCATED PROPANE EXCHANGE

AutoCAD SHX Text
RELOCATED ATM:  :  THE ONLY PEOPLE ALLOWED TO PLUG-IN THE ATM ARE NATIONWIDE SERVICE AND THE COMPANY THAT REPLENISHES CASH IN THE ATM. COORDINATE ANY AND ALL WORK ASSOCIATED WITH THE ATM WITH THE FOOD LION CONSTRUCTION MANAGER AND NATIONWIDE SERVICE AND/OR THE COMPANY THAT REPLENISHES CASH. SECURE THE ATM SIGNAGE. DO NOT DESTROY
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NEW MARQUEE FRAMES SPACED 16" APART: FURNISHED AND INSTALLED BY DECOR CONTRACTOR
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NEW BUG ZAPPER, SEE ELECTRICAL DRAWINGS
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GUARD POSTS BY PROPANE VENDOR
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NEW HBA / SECURITY CAGE

AutoCAD SHX Text
GENERAL NOTES:  1. FOOD LION WILL BE SUPPLYING THE NECESSARY AUTOMATIC DOORS, CONTROL PANELS, INTERIOR LIGHTING, IMPACT DOORS, SINKS, FOOD LION WILL BE SUPPLYING THE NECESSARY AUTOMATIC DOORS, CONTROL PANELS, INTERIOR LIGHTING, IMPACT DOORS, SINKS, WATER FOUNTAINS, WATER HEATERS, AQUASTAT & STANDS, HAND DRYERS AND HVAC EQUIPMENT FOR THIS PROJECT. INSTALLATION AND WARRANTIES OF THIS EQUIPMENT ARE TO BE SUPPLIED BY THE GENERAL CONTRACTOR. THE GENERAL CONTRACTOR IS RESPONSIBLE FOR PLACING THE ORDER FOR ITEMS DIRECTLY FROM THE SUPPLIER AS SOON AS THE CONTRACT IS AWARDED. THE ITEMS MUST BE STORED ON SITE IN STORAGE TRAILERS. A COMPLETE PACKAGE WITH THE INFORMATION WILL BE SENT TO THE AWARDED GENERAL CONTRACTOR. THESE ITEMS, WITH THE EXCEPTION OF INSTALLATION AND WARRANTY, MUST BE EXCLUDED FROM THE BID. SEE SHEET A1.01  SEE SHEET A1.01  2. METAL FLASHING BETWEEN ALL WALK-IN COOLERS/FREEZERS AND ADJACENT WALLS TO BE FURNISHED BY THE WALK-IN METAL FLASHING BETWEEN ALL WALK-IN COOLERS/FREEZERS AND ADJACENT WALLS TO BE FURNISHED BY THE WALK-IN MANUFACTURER AND INSTALLED BY THE GENERAL CONTRACTOR. GC SHALL FURNISH AND INSTALL A CONTINUOUS BATTEN STRIP AND #16 MESH SCREENING ALONG TOP OF WALK-IN PANELS AND ADJACENT WALLS AND/OR WALK-IN PANELS; FASTENERS SPACED 18" O.C.  3. ALL CONTRACTORS SHALL HAVE A STORAGE TRAILER FOR STORAGE OF MATERIALS AND EQUIPMENT WHEN NOT IN USE. ANY ALL CONTRACTORS SHALL HAVE A STORAGE TRAILER FOR STORAGE OF MATERIALS AND EQUIPMENT WHEN NOT IN USE. ANY MATERIALS LEFT IN AN AREA THAT HINDERS STORE OPERATIONS WILL BE DISCARDED. COORDINATE WITH FOOD LION CONSTRUCTION MANAGER.  4. GENERAL CONTRACTORS SHALL GROUT THE GAP BETWEEN WALK-IN FREEZERS AND EDGE OF DEPRESSED SLAB IF APPLICABLE. GENERAL CONTRACTORS SHALL GROUT THE GAP BETWEEN WALK-IN FREEZERS AND EDGE OF DEPRESSED SLAB IF APPLICABLE. 5. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR FINAL CLEANING AND SANITIZING ALL PREPS, RESTROOMS AND DELI/BAKERY. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR FINAL CLEANING AND SANITIZING ALL PREPS, RESTROOMS AND DELI/BAKERY. THE WORK MUST BE APPROVED BY FOOD LION CONSTRUCTION MANAGER.  6. GENERAL CONTRACTOR TO VERIFY ALL EXISTING DIMENSIONS. GENERAL CONTRACTOR TO VERIFY ALL EXISTING DIMENSIONS. 7. GENERAL CONTRACTOR IS TO ENCLOSE THE AREAS ABOVE ALL ROOMS AND EXPOSED WALK-IN COOLERS/FREEZERS IN GROCERY GENERAL CONTRACTOR IS TO ENCLOSE THE AREAS ABOVE ALL ROOMS AND EXPOSED WALK-IN COOLERS/FREEZERS IN GROCERY STAGING/RECEIVING AREAS (IF NOT EXISTING OR REPAIR IF DAMAGED) WITH 2x4 WELDED WIRE ON 3 5/8" METAL STUDS @ 24" O.C. RUN STUDS TO THE ROOF DECKING. GENERAL CONTRACTOR TO PROVIDE 30"x48" ACCESS DOORS IN WIRE ABOVE AS REQUIRED TO FOR MAINTENANCE ACCESS. 8. CONTRACTOR SHALL VERIFY LOCATION OF ALL UTILITIES. ALL RELOCATION OF UTILITIES SHALL BE COORDINATED WITH THE FOOD CONTRACTOR SHALL VERIFY LOCATION OF ALL UTILITIES. ALL RELOCATION OF UTILITIES SHALL BE COORDINATED WITH THE FOOD LION CONSTRUCTION MANAGER AND/OR LOCAL UTILITIES. 9. GENERAL CONTRACTOR IS RESPONSIBLE FOR SEALING ALL OPENINGS/PENETRATIONS IN THE MECHANICAL ROOM AIR-TIGHT. GENERAL CONTRACTOR IS RESPONSIBLE FOR SEALING ALL OPENINGS/PENETRATIONS IN THE MECHANICAL ROOM AIR-TIGHT. 10. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR SUPPLYING AND INSTALLING THE MINIMUM AMOUNT OF FIRE EXTINGUISHERS AS GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR SUPPLYING AND INSTALLING THE MINIMUM AMOUNT OF FIRE EXTINGUISHERS AS FOLLOWS:     8 - 5 LBS. ABC      1 - 10 LBS. ABC (BALER)      1 - 6 LBS. BC (DELI/BAKERY)  (PROVIDE ADDITIONAL EXTINGUISHERS IF INDICATED ON PLAN) THE ACCEPTABLE MANUFACTURERS OF THESE FIRE EXTINGUISHERS ARE SENTRY, ANSUL, AND BADGER. THE GENERAL CONTRACTOR SHALL COORDINATE LOCATIONS OF FIRE EXTINGUISHERS WITH THE FOOD LION CONSTRUCTION MANAGER. FIVE-POUND ABC RATED PORTABLE FIRE EXTINGUISHERS WILL BE REQUIRED SO THAT THERE IS NO MORE THAN 50 FEET OF TRAVEL TO AN EXTINGUISHER. THE GENERAL CONTRACTOR SHALL ALSO BE RESPONSIBLE FOR SUPPLYING AND INSTALLING ANY ADDITIONAL FIRE EXTINGUISHERS THAT MAY BE REQUIRED BY LOCAL FIRE CODES. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR RECHARGING AND UPDATING OF EXISTING EXTINGUISHERS.  11. THE GENERAL CONTRACTOR SHALL INSTALL EXTERIOR MOUNTED GUARD POSTS AS INDICATED ON SITE-SPECIFIC A1.01 AND THE THE GENERAL CONTRACTOR SHALL INSTALL EXTERIOR MOUNTED GUARD POSTS AS INDICATED ON SITE-SPECIFIC A1.01 AND THE FOOD LION CONSTRUCTION MANAGER. 12. GENERAL CONTRACTOR SHALL SUPPLY AND INSTALL TOILET PARTITIONS AS DESCRIBED ON SHEET A4.03 AND IN THE GENERAL CONTRACTOR SHALL SUPPLY AND INSTALL TOILET PARTITIONS AS DESCRIBED ON SHEET A4.03 AND IN THE SPECIFICATIONS. 13. THE GENERAL CONTRACTOR SHALL PRESSURE WASH JANITOR'S ROOM/PREP CLOSET FLOORS, WALLS AND CAN WASH.  THE GENERAL CONTRACTOR SHALL PRESSURE WASH JANITOR'S ROOM/PREP CLOSET FLOORS, WALLS AND CAN WASH.  14. THE GENERAL CONTRACTOR SHALL CAULK THE TOP AND BOTTOM OF ALL WOOD BASEBOARDS IN WALK-IN COOLERS AFTER THE GENERAL CONTRACTOR SHALL CAULK THE TOP AND BOTTOM OF ALL WOOD BASEBOARDS IN WALK-IN COOLERS AFTER REPAINTING; REMOVE WOOD BASEBOARDS AT ALL CMU WALLS. 15. GENERAL CONTRACTOR SHALL CAULK AROUND ALL FIXTURES/WALL-FASTENED ACCESSORIES IN RESTROOMS/ALL CORRIDORS/PREP GENERAL CONTRACTOR SHALL CAULK AROUND ALL FIXTURES/WALL-FASTENED ACCESSORIES IN RESTROOMS/ALL CORRIDORS/PREP ROOMS AND OFFICES THROUGHOUT THE ENTIRE STORE  (WATER FOUNTAINS, SINKS, PAPER TOWEL HOLDERS, ELECTRICAL PLATE COVERS, PLUMBING FIXTURES, PLUMBING ESCUTCHEONS, ELECTRICAL OUTLETS, SPRINKLER ESCUTCHEONS AND WALL MOUNTED FIXTURES, ETC.) CAULK COLOR TO MATCH FIXTURES. 16. GENERAL CONTRACTOR SHALL INSTALL CONTROL JOINTS IN NEW GYPSUM BOARD WALL FINISH IN SALES AREA AS REQUIRED BY GENERAL CONTRACTOR SHALL INSTALL CONTROL JOINTS IN NEW GYPSUM BOARD WALL FINISH IN SALES AREA AS REQUIRED BY MANUFACTURER. SEE DETAIL 12/A5.01. AT A MINIMUM, SPACING SHALL BE 30' O.C. 17. ALL NEW PLYWOOD WORK IS TO BE FIRE RETARDANT TREATED PLYWOOD. ALL NEW PLYWOOD WORK IS TO BE FIRE RETARDANT TREATED PLYWOOD. 18. THE REFRIGERATION CONTRACTOR SHALL BE RESPONSIBLE FOR INSTALLATION OF ALL NEW RETROFIT DOORS. THE REFRIGERATION CONTRACTOR SHALL BE RESPONSIBLE FOR INSTALLATION OF ALL NEW RETROFIT DOORS. 19. THE INTENTION OF FOOD LION IS TO COMPLY WITH ALL REQUIREMENTS SET FORTH IN THE  AMERICANS WITH DISABILITY ACT. THE INTENTION OF FOOD LION IS TO COMPLY WITH ALL REQUIREMENTS SET FORTH IN THE  AMERICANS WITH DISABILITY ACT. 20. ALL CONTRACTORS AND SUBCONTRACTORS SHALL COMPLY WITH ALL FEDERAL, STATE AND LOCAL CODES ALL CONTRACTORS AND SUBCONTRACTORS SHALL COMPLY WITH ALL FEDERAL, STATE AND LOCAL CODES 21. IF NEW SIGNAGE IS REQUIRED, THE GENERAL CONTRACTOR SHALL VERIFY WITH LOCAL SIGN ORDINANCE THAT THE "FOOD LION" IF NEW SIGNAGE IS REQUIRED, THE GENERAL CONTRACTOR SHALL VERIFY WITH LOCAL SIGN ORDINANCE THAT THE "FOOD LION" SIGN MEETS ALL REQUIREMENTS OF THE ORDINANCE. 22. THE GENERAL CONTRACTOR SHALL SUPPLY ALL SIGNS THAT DENOTE HAZARDOUS AREAS AROUND THE CONSTRUCTION. THE GENERAL CONTRACTOR SHALL SUPPLY ALL SIGNS THAT DENOTE HAZARDOUS AREAS AROUND THE CONSTRUCTION. 23. GENERAL CONTRACTOR TO ACCEPT, STORE, ASSEMBLE & SET OR RELOCATE SMALL EQUIPMENT SIMILAR TO, BUT NOT LIMITED TO; GENERAL CONTRACTOR TO ACCEPT, STORE, ASSEMBLE & SET OR RELOCATE SMALL EQUIPMENT SIMILAR TO, BUT NOT LIMITED TO; CART CORRALS BENCHES BACKROOM EQUIPMENT, BIKE RACKS, OFFICE FURNITURE, CHAIRS, SHELVES, LAUNDRY CABINET, ETC.  24. GENERAL CONTRACTOR IS TO BID INSTALLING A SPRINKLER SYSTEM UNDER THE FRONT CANOPY. ANTI-FREEZE IS PREFERRED, BUT GENERAL CONTRACTOR IS TO BID INSTALLING A SPRINKLER SYSTEM UNDER THE FRONT CANOPY. ANTI-FREEZE IS PREFERRED, BUT CHECK FOR LOCAL REQUIREMENTS. IF ANTI-FREEZE SYSTEM IS NOT ALLOWED, THEN INSTALL A DRY LOOP SYSTEM. COORDINATE WITH THE CONSTRUCTION MANAGER ON THE COMPRESSOR LOCATION AND POWER REQUIREMENTS. THE SPRINKLER CONTRACTOR MUST INSTALL A TAMPER SWITCH ON THE BALL VALVE FOR THE ANTI-FREEZE SYSTEM. 25. GENERAL CONTRACTOR SHALL CONSTRUCT A PLATFORM AROUND THE AIR HANDLER AFTER THE AIR HANDLER IS INSTALLED. GENERAL CONTRACTOR SHALL CONSTRUCT A PLATFORM AROUND THE AIR HANDLER AFTER THE AIR HANDLER IS INSTALLED. PLATFORM SHALL MEET ALL OSHA AND CODE REQUIREMENTS. 26. THE GENERAL CONTRACTOR SHALL CONSTRUCT A PLATFORM FOR THE WATER HEATER ABOVE THE MEN'S RESTROOM. SEE SHEET THE GENERAL CONTRACTOR SHALL CONSTRUCT A PLATFORM FOR THE WATER HEATER ABOVE THE MEN'S RESTROOM. SEE SHEET P6.01. 27. INSULATE THE CELLS OF THE MASONRY WALLS WITH A MINIMUM "R" VALUE OF 13.7. INSULATE THE CELLS OF THE MASONRY WALLS WITH A MINIMUM "R" VALUE OF 13.7. 28. ALL STAINLESS STEEL THRESHOLDS SHALL BE 304 S/S WITH #2B FINISH AND PROTECTIVE FILM.  THRESHOLDS SHALL BE 5" WIDE ALL STAINLESS STEEL THRESHOLDS SHALL BE 304 S/S WITH #2B FINISH AND PROTECTIVE FILM.  THRESHOLDS SHALL BE 5" WIDE X 11 GAUGE (1/8" THICK) STAINLESS STEEL WITH COUNTERSUNK SCREWS AND SET IN A FULL BED OF SILCONE TO FLOOR.  ALL OTHER STAINLESS STEEL SHALL BE 304 WITH #3 FINISH AND PROTECTIVE FILM.  COLUMN WRAPS SHALL BE 22 GAUGE STAINLESS STEEL, SET ON TOP OF THE FINISH FLOOR TO 4'-0" AFF. FOR ROUND COLUMNS, PROVIDE A ½" FOLD OVER HEM LAP SEAM. FOR SQUARE COLUMNS, PROVIDE A 1" LAP SEAM WITH HEMMED EDGE. INSTALL WRAP WITH STAINLESS STEEL RIVETS, ½" FROM THE TOP, 2" FROM BOTTOM AND APPROXIMATELY 10-22" INTERMEDIATELY SPACED. FULLY CAULK TOP AND BOTTOM OF WRAP AND SEAM WITH CLEAR SILICONE SEALANT. CAULK AFTER COLUMN PAINTING IS COMPLETED. OVEN/HOOD FLASHING AND BACK-SPLASH SHALL BE 20 GUAGE. ALL OTHER TRIM, DOOR FRAMES, DOOR PLATES, CORNER GUARDS (NON-HEMMED EDGES), ETC. SHALL BE 18 GAUGE STAINLESS STEEL. ALL EDGES SHALL BE DEBURRED AND HAVE RADIUS CORNERS. 29. THE GENERAL CONTRACTOR SHALL PATCH ALL OPENINGS IN MASONRY WALLS. GROUT OR CAULK ALL PENETRATIONS, HOLES THE GENERAL CONTRACTOR SHALL PATCH ALL OPENINGS IN MASONRY WALLS. GROUT OR CAULK ALL PENETRATIONS, HOLES AND/OR CRACKS IN ALL WALLS (NEW AND EXISTING). THE VOIDS ON TOP OF ALL MASONRY WALLS MUST BE FILLED AND SEALED WITH A CEMENTITIOUS MATERIAL.  EXTERIOR 30. GENERAL CONTRACTOR SHALL SAND, CLEAN AND REPAINT ANY NEW & EXISTING EXTERIOR GUARD POSTS WITH 'TRAFFIC YELLOW' GENERAL CONTRACTOR SHALL SAND, CLEAN AND REPAINT ANY NEW & EXISTING EXTERIOR GUARD POSTS WITH 'TRAFFIC YELLOW' PAINT. 31. GENERAL CONTRACTOR SHALL SAND, CLEAN, AND REPAINT (MIN. OF 2 COATS) ALL EXTERIOR METAL INCLUDING BUT NOT LIMITED GENERAL CONTRACTOR SHALL SAND, CLEAN, AND REPAINT (MIN. OF 2 COATS) ALL EXTERIOR METAL INCLUDING BUT NOT LIMITED TO STAIRS, CANOPY SUPPORTS, DOORS AND FRAMES, CART CORRALS, ROOFTOP STEEL, ETC. AS DEPICTED IN THESE DRAWINGS OR AS DIRECTED BY THE FOOD LION CONSTRUCTION MANAGER.  32. ANTI- RODENT COATING - APPLY (1) ONE COAT OF SHERWIN WILLIAMS FT910 SURFACING COMPOUND (PRIMER) AND (2) COATS ANTI- RODENT COATING - APPLY (1) ONE COAT OF SHERWIN WILLIAMS FT910 SURFACING COMPOUND (PRIMER) AND (2) COATS OF ACROLON100 URETHANE (FINISH COAT). COLOR TO MATCH EXISTING EXTERIOR COLOR. COORDINATE WITH FOOD LION CONSTRUCTION MANAGER. 33. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR HANGING OR REHANGING ENFORCABLE "NO PARKING" SIGNS ON FRONT GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR HANGING OR REHANGING ENFORCABLE "NO PARKING" SIGNS ON FRONT COLUMNS. THE BOTTOM OF EACH SIGN SHALL BE MOUNTED 6'-0" ABOVE THE FINISHED CONCRETE WALK. SIGNS TO BE PROVIDED SIGNS TO BE PROVIDED BY GC. 34. GENERAL CONTRACTOR IS TO PRESSURE WASH FRONT SIDEWALKS, STORE FRONT MASONRY, VINYL CEILINGS, AND DUMPSTER PADS GENERAL CONTRACTOR IS TO PRESSURE WASH FRONT SIDEWALKS, STORE FRONT MASONRY, VINYL CEILINGS, AND DUMPSTER PADS ONE WEEK PRIOR TO RE-GRAND, MUST USE HOT WATER AND GENERAL CONTRACTOR IS TO HAVE ALL STOREFRONT GLASS PROFESSIONALLY CLEANED AFTER PRESSURE WASHING THE SIDEWALK DURING THE WEEK PRIOR TO GRAND OPENING. 35. ALL NEW EXTERIOR ALUMINUM CANOPIES SHALL BE A MINIMUM OF 24 GAUGE DECKING, REFER TO SPECIFICATIONS FOR ALL NEW EXTERIOR ALUMINUM CANOPIES SHALL BE A MINIMUM OF 24 GAUGE DECKING, REFER TO SPECIFICATIONS FOR REQUIREMENTS. 36. REPLACE ALL INFORMATIONAL AND REGULATORY SIGNS (NO PARKING, FIRE LANE, ETC) WITH NEW  SIGNS. SIGNS SHALL MEET REPLACE ALL INFORMATIONAL AND REGULATORY SIGNS (NO PARKING, FIRE LANE, ETC) WITH NEW  SIGNS. SIGNS SHALL MEET EPLACE ALL INFORMATIONAL AND REGULATORY SIGNS (NO PARKING, FIRE LANE, ETC) WITH NEW  SIGNS. SIGNS SHALL MEET SIGNS. SIGNS SHALL MEET LOCAL CODES AND ORDINANCES. VERIFY FINAL LOCATIONS WITH FOOD LION CONSTRUCTION MANAGER PRIOR TO INSTALLATION. 

AutoCAD SHX Text
H

AutoCAD SHX Text
8

AutoCAD SHX Text
A5.01

AutoCAD SHX Text
EXISTING VESTIBULE

AutoCAD SHX Text
101

AutoCAD SHX Text
EXISTING AIRLOCK #1

AutoCAD SHX Text
100A

AutoCAD SHX Text
EXISTING AIRLOCK #1

AutoCAD SHX Text
100B

AutoCAD SHX Text
100A*

AutoCAD SHX Text
101A*

AutoCAD SHX Text
101B*

AutoCAD SHX Text
100B*

http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
http://www.ardcodoors.com/downloads.asp
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
http://www.alto-shaam.com/
http://www.alto-shaam.com/
http://www.alto-shaam.com/
http://www.alto-shaam.com/
http://www.alto-shaam.com/
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
./Meat Slicier and Table.JPG
http://www.heatsealco.com
http://www.heatsealco.com
http://www.heatsealco.com
http://www.heatsealco.com
http://www.heatsealco.com
http://www.heatsealco.com
./Fryer - BKI.JPG
./Fryer - BKI.JPG
./Fryer - BKI.JPG
./Fryer - BKI.JPG
./Fryer - BKI.JPG
./Fryer - BKI.JPG
./Fryer - BKI.JPG
./Fryer - BKI.JPG
./Fryer - BKI.JPG
./Fryer - BKI.JPG
./Fryer - BKI.JPG
./Fryer - BKI.JPG
./Fryer - BKI.JPG
./Fryer - BKI.JPG
./Fryer - BKI.JPG
./Fryer - BKI.JPG
./Fryer - BKI.JPG
./Fryer - BKI.JPG
./Fryer - BKI.JPG
./Fryer - BKI.JPG
./Fryer - BKI.JPG
./Fryer - BKI.JPG
./Fryer - BKI.JPG
./Fryer - BKI.JPG
./Fryer - BKI.JPG
./Fryer - BKI.JPG
./Fryer - BKI.JPG
AutoCAD SHX Text
UPS

http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.assembledproducts.com/martshopper.htm
http://www.heatsealco.com
http://www.heatsealco.com
http://www.heatsealco.com
http://www.heatsealco.com
http://www.heatsealco.com
http://www.heatsealco.com
AutoCAD SHX Text
GLACIER

http://www.moneycounterusa.com
http://www.moneycounterusa.com
http://www.moneycounterusa.com
http://www.moneycounterusa.com
http://www.moneycounterusa.com
http://www.moneycounterusa.com
http://www.moneycounterusa.com
http://www.moneycounterusa.com
http://www.moneycounterusa.com
AutoCAD SHX Text
VISU

AutoCAD SHX Text
VISU

AutoCAD SHX Text
VISU

AutoCAD SHX Text
VISU

AutoCAD SHX Text
VISU

AutoCAD SHX Text
VISU

AutoCAD SHX Text
VISU

AutoCAD SHX Text
VISU

AutoCAD SHX Text
VISU

AutoCAD SHX Text
REMODELED SALES FLOOR

AutoCAD SHX Text
102

AutoCAD SHX Text
REMODELED WORK ROOM

AutoCAD SHX Text
103

AutoCAD SHX Text
EXISTING WORK ROOM CLOSET

AutoCAD SHX Text
104

AutoCAD SHX Text
EXISTING RISER ROOM

AutoCAD SHX Text
105

AutoCAD SHX Text
103*

AutoCAD SHX Text
104*

AutoCAD SHX Text
105*

AutoCAD SHX Text
102*

AutoCAD SHX Text
REMODELED CORRIDOR

AutoCAD SHX Text
106

AutoCAD SHX Text
106A*

AutoCAD SHX Text
REMODELED MEN'S RESTROOM

AutoCAD SHX Text
107

AutoCAD SHX Text
REMODELED MEN'S RESTROOM

AutoCAD SHX Text
108

AutoCAD SHX Text
107*

AutoCAD SHX Text
108*

AutoCAD SHX Text
EXISTING GROCERY STAGING / RECEIVING

AutoCAD SHX Text
109

AutoCAD SHX Text
106B

AutoCAD SHX Text
109A*

AutoCAD SHX Text
109B*

AutoCAD SHX Text
109C*

AutoCAD SHX Text
110*

AutoCAD SHX Text
REMODELED LOUNGE

AutoCAD SHX Text
110

AutoCAD SHX Text
EXISTING JANITOR'S ROOM

AutoCAD SHX Text
111

AutoCAD SHX Text
EXISTING MECHANICAL ROOM

AutoCAD SHX Text
111*

AutoCAD SHX Text
112

AutoCAD SHX Text
112A*

AutoCAD SHX Text
112B*

AutoCAD SHX Text
EXISTING MEAT PREP

AutoCAD SHX Text
113

AutoCAD SHX Text
EXISTING MEAT OFFICE

AutoCAD SHX Text
114

AutoCAD SHX Text
113B*

AutoCAD SHX Text
113A

AutoCAD SHX Text
NEW DMO / ASSOCIATES TRAINING ROOM

AutoCAD SHX Text
115

AutoCAD SHX Text
115**

AutoCAD SHX Text
114*

AutoCAD SHX Text
EXISTING PRODUCE PREP

AutoCAD SHX Text
116

AutoCAD SHX Text
116A

AutoCAD SHX Text
116B*

AutoCAD SHX Text
116C*

AutoCAD SHX Text
REMODELED DELI / BAKERY PREP

AutoCAD SHX Text
117

AutoCAD SHX Text
REMODELED DELI / BAKERY CLOSET

AutoCAD SHX Text
118

AutoCAD SHX Text
118*

AutoCAD SHX Text
EXISTING DAIRY COOLER

AutoCAD SHX Text
A

AutoCAD SHX Text
EXISTING ICE CREAM FREEZER

AutoCAD SHX Text
B

AutoCAD SHX Text
EXISTING STORAGE FREEZER

AutoCAD SHX Text
C

AutoCAD SHX Text
EXISTING MEAT FREEZER

AutoCAD SHX Text
E

AutoCAD SHX Text
EXISTING MEAT COOLER

AutoCAD SHX Text
D

AutoCAD SHX Text
EXISTING PRODUCE COOLER

AutoCAD SHX Text
D

AutoCAD SHX Text
2

AutoCAD SHX Text
A4.03

AutoCAD SHX Text
EXISTING DELI / BAKERY COOLER

AutoCAD SHX Text
H

AutoCAD SHX Text
EXISTING DELI / BAKERY FREEZER

AutoCAD SHX Text
G

AutoCAD SHX Text
1

AutoCAD SHX Text
A4.06

AutoCAD SHX Text
1

AutoCAD SHX Text
A4.04

AutoCAD SHX Text
1

AutoCAD SHX Text
A4.01

AutoCAD SHX Text
3

AutoCAD SHX Text
A4.04

AutoCAD SHX Text
2

AutoCAD SHX Text
A4.06

AutoCAD SHX Text
3

AutoCAD SHX Text
A4.06

AutoCAD SHX Text
NEW SOLID FILLER BY DECOR 

AutoCAD SHX Text
NEW CAPPED VOID BY G.C. 

AutoCAD SHX Text
NEW CAPPED VOID BY G.C. 

AutoCAD SHX Text
NEW SOLID FILLER BY DECOR 

AutoCAD SHX Text
RELOCATED FRESH PET, SEE ELECTRICAL DRAWINGS

AutoCAD SHX Text
NEW SOLID FILLER BY DECOR 

AutoCAD SHX Text
NEW UNIGARD CORNER PROTECTOR, TYP. SEE SHEET A1.01, TYP. OF 22

AutoCAD SHX Text
NEW UNIGARD CORNER PROTECTOR, TYP. SEE SHEET A1.01, TYP. OF 22

AutoCAD SHX Text
NEW UNIGARD CORNER PROTECTOR, TYP. SEE SHEET A1.01, TYP. OF 22

AutoCAD SHX Text
P-7 (B)

AutoCAD SHX Text
CLEAN, AND REPAINT EXISTING COLUMNS         EPOXY AS DIRECTED BY THE FOOD LION CONSTRUCTION MANAGER.  IF DAMAGED, REPLACE S.S. WRAPS WITH NEW 22 GAUGE #3 STAINLESS STEEL.  WRAPS SHALL BE INSTALLED ON ALL EXPOSED COLUMNS TO 48" A.F.F.  COORDINATE THIS INSTALLATION W/ THE FOOD LION CONSTRUCTION MANAGER, TYP.

AutoCAD SHX Text
PROVIDE 3"x3"x1/4" ALUMINUM ANGLE BOLTED TO FLOOR W/ 3/8" DIA. REDHEAD SELF-DRILLING MASONRY ANCHORS @ 32" O.C.  LOCATE VERTICAL LEG OF ANGLE 5" BACK FROM INSIDE FACE OF COOLER PANEL WALL

AutoCAD SHX Text
NEW SOLID FILLER BY DECOR 

AutoCAD SHX Text
NEW SHELVED FILLER BY DECOR 

AutoCAD SHX Text
NEW PREP SINK, SEE PLUMBING DRAWINGS

AutoCAD SHX Text
NEW EYEWASH, SEE PLUMBING DRAWINGS

AutoCAD SHX Text
ANTI-RODENT COATING ON FACE OF DOCK WALL FROM BOTTOM OF TRUCK PAD UP TO FINISH FLOOR: APPLY (1) COAT OF SHERWIN WILLIAMS FT910 SURFACING COMPOUND (PRIMER) AND (2) COATS OF ACROLON 100 URETHANE (FINISH COAT). COORDINATE LOCATION WITH FOOD LION CONSTRUCTION MANAGER. COLOR TO MATCH EXTERIOR WALL COLOR

AutoCAD SHX Text
8

AutoCAD SHX Text
A5.01

AutoCAD SHX Text
8

AutoCAD SHX Text
A5.01

AutoCAD SHX Text
NEW SOLID FILLER BY DECOR 

AutoCAD SHX Text
RELOCATED ATM, 8' ICE MERCHANDIZER, ITVM LOTTO, AND COINSTAR, SEE ELECTRICAL DRAWINGS

AutoCAD SHX Text
NEW ELECTRONIC RUG DOCTOR,  SEE ELECTRICAL DRAWINGS

AutoCAD SHX Text
RELOCATED EQUIPMENT: (3) DUNNAGE RACKS, (2) COOLER RACKS, (1) PREP TABLE, (1) SCALE, AND (1) WRAPPING MACHINE

AutoCAD SHX Text
P1A

AutoCAD SHX Text
P1

AutoCAD SHX Text
P1

AutoCAD SHX Text
P1

AutoCAD SHX Text
P1

AutoCAD SHX Text
P4


	Sheets and Views
	2019-027-A1.03 ARCHITECTURAL NEW WORK PLAN
	ARCHITECTURAL NEW WORK PLAN



